

To,

1. IRCON's Web site www.ircon.org
2. Buyers of tender document as per mailing list

Sub: MINUTES OF PREBID MEETING

Ref: NIT NO- IRCON/3014/RRVUNL.RS/TENDER/P-way inplant/ dated 24.06.2010

Name of Work: Earthwork in Formation and Permanent Way work inside Thermal Power plant in connection with Railway siding work consisting of Earthwork in formation, supply of blanketing material, ballast and p-way material, p-way linking, commissioning and associated work.

Pre-Bid meeting was conducted as per the schedule, on 13.07.2010 at 11.00 hrs at 502, Palika Bawan, Sec-XIII R. K. Puram, New Delhi-110066. The participants attendance sheet is enclosed herewith.

Following observations were pointed out by the participants of Pre-Bid meeting:

S.No.	Points raised by	Description of Point	Clause reference of tender document	Clarification given by IRCON
1	M/s Allied Infrastructures & Projects Pvt. Ltd., M/s Vijay Nirman Company Pvt. Ltd.	Clarification regarding Essential Qualifying Criteria (Annexure-A)	Clause-1, Annexure-A (Essential Qualifying Criteria), 1.2 of Instruction to Tenderers, Vol-I, page-10 & 16 respectively	Refer Sr. No. 1 & 2 of Addendum/ Corrigendum No.2 dated 13.07.2010.
2	M/s Allied Infrastructures & Projects Pvt. Ltd. M/s Mahotra Buildcon Pvt. Ltd.	As per site observation, Item of Compaction of filled up earth is required at site before Blanketing work	Item no.3 of Schedule (A), Amended Vol-III, Addendum/ Corrigendum No.1 dated 06.07.2010, Page no.3	Refer Sr. No. 7 of Addendum/ Corrigendum No.2 dated 13.07.2010. Refer Clause 8.1.3.10 (2). The rates quoted shall be inclusive of compaction required before blanketing material is laid.
3	M/s Allied Infrastructures & Projects Pvt. Ltd.	Completion period of 11 months may be increased	Clause 1 of Notice Inviting Tender, Vol-I, page-6	Not agreed, Existing Clause prevails.
4	M/s Allied Infrastructures & Projects Pvt. Ltd.	Leading various P-way material, Rails & Sleepers etc. (Material issued by client free of cost)	Clause 13.1 of Special condition of contract, Section-1, Vol-II, Page 08/09	Not agreed, Existing Clause prevails. The cost of leading of material issued by IRCON inside the plant premises shall be covered under rates quoted for item no. 26 of Schedule (D), Amended Vol-III, Addendum/ Corrigendum No.1 dated 06.07.2010, Page no.15.

S.No.	Points raised by	Description of Point	Clause reference of tender document	Clarification given by IRCON
5	M/s Allied Infrastructure s & Projects Pvt. Ltd.	Type of Fixtures and fastenings included in the rates of various items like sleepers, T/outs etc., wherever mentioned in BOQ	Supply of various items of P-way material of BOQ. Item no. 15, 16,17 & 21 of Schedule (C), Amended Vol-III, Addendum/ Corrigendum No.1 dated 06.07.2010, Page no.13/14.	Cost of all type of fixture and fastening required for the complete installation of that particular item, shall be included in the rates quoted. Supply of fixture and fastening as a separate item under Item no. 19 is for Plain line track.
6	M/s Allied Infrastructure s & Projects Pvt. Ltd. M/s Mahrotra Buildcon Pvt. Ltd.	Drawing no. T-1259 relating to Supply of Glued joint G3L	Item no.22 of BOQ, Amended Vol-III	Refer Sr. No. 8 of Addendum/ Corrigendum No.2 dated 13.07.2010.
7	M/s Allied Infrastructure s & Projects Pvt. Ltd. M/s Mahrotra Buildcon Pvt. Ltd.	Third party inspection charges to be paid by IRCON	8.3.1 (1) of Special Technical condition of contract Section-2, Vol-II, page-37	Rates quoted shall be all inclusive, Inspection charges to be borne by the contractor.
8	M/s Allied Infrastructure s & Projects Pvt. Ltd.	Quantity of Earthwork is excessive under Item no. 5 of BOQ.	Item no. 5 of Schedule (B), Amended Vol-III, Addendum/ Corrigendum No.1 dated 06.07.2010, Page no.11.	Not agreed, Existing Clause prevails.
9	M/s Allied Infrastructure s & Projects Pvt. Ltd. M/s Vijay Nirman Company Pvt. Ltd.	Procuring rails from only manufacturer SAIL, may take long time, or rail may be issued by IRCON for manufacturing/ fabrication of T/Outs and Glued joints	Item no. 21 & 22 of Schedule (C), Amended Vol-III, Addendum/ Corrigendum No.1 dated 06.07.2010, Page no.14.	Not agreed, Existing Clause prevails.
10	M/s Allied Infrastructure s & Projects Pvt. Ltd. M/s Vijay Nirman Company Pvt. Ltd. M/s Mahrotra Buildcon Pvt. Ltd.	Interest of 12.75% on Mobilization advance is too high. May be lowered to 6 to 7% / free of interest	Clause 12.1 of Special condition of contract, Section-1, Volume-II, Page no. 07	Not agreed, Existing Clause prevails.

S.No.	Points raised by	Description of Point	Clause reference of tender document	Clarification given by IRCON
11	M/s Allied Infrastructure s & Projects Pvt. Ltd. M/s Vijay Nirman Company Pvt. Ltd. M/s Mahotra Buildcon Pvt. Ltd.	Bank guarantee against stage payment of supply of material shall be replaced by Indemnity bond	Clause no.6 of Special condition of contract, Section-1, Volume-II, Page no. 05 & 6	Refer Sr. No. 6 & 7 of Addendum/ Corrigendum No.2 dated 13.07.2010.
12	M/s Allied Infrastructure s & Projects Pvt. Ltd. M/s Vijay Nirman Company Pvt. Ltd.	As per Railway board circular PVC clause is applicable from Day 1 of Awarding of contract	Clause no. 17 of Special condition of contract, Section-1, Volume-II, Page no. 11	Not agreed, Existing Clause prevails.
13	M/s Allied Infrastructure s & Projects Pvt. Ltd.	Drawing no. 4170 to 4173 relating to supply of 60 Kg PSC sleepers for 4° Curved track	Item no. 16 of BOQ, Amended Vol-III	Refer Sr. No. 8 of Addendum/ Corrigendum No.2 dated 13.07.2010.
14	M/s Allied Infrastructure s & Projects Pvt. Ltd.	Clarification regarding applicability of Service Tax	N.A.	Refer Sr. No. 4 of Addendum/ Corrigendum No.2 dated 13.07.2010.
15	M/s Allied Infrastructure s & Projects Pvt. Ltd.	Proposed track inside the plant will be SWR or LWR	N.A.	Proposed track will be SWR.
16	M/s Allied Infrastructure s & Projects Pvt. Ltd.	To break small portion of boundary wall to facilitate carting of cut soil/ material	N.A.	Required access for the purpose at one point shall be provided subject to Security checks/ Gate pass/ Identification etc. as per the procedure followed by RRVUNL (Employer)
17	M/s Allied Infrastructure s & Projects Pvt. Ltd.	Position of various drawings to be supplied to the contractor for execution	N.A.	Timely supply of required drawings for execution will be the responsibility of Engineer/ Employer
18	M/s Vijay Nirman Company Pvt. Ltd.	Linking of 10 Km Long Railway Line as per Essential Qualifying criteria shall be of Ballasted or Ballastless	1.2 (ii) of Annexure-A (Essential Qualifying Criteria), Vol-I, page-10	Linking of either of railway line, Ballasted or Ballastless, shall be acceptable

S.No.	Points raised by	Description of Point	Clause reference of tender document	Clarification given by IRCON
19	M/s Vijay Nirman Company Pvt. Ltd.	CAR Policy should be taken by IRCON	Clause no. 20.1 of Special condition of contract, Section-1, Volume-II, Page no. 14	Not agreed, Existing Clause prevails.
20	M/s Vijay Nirman Company Pvt. Ltd.	Land for setting up office & labour camps shall be given free of cost	Clause no.4 of Special Technical condition of contract, Section-2, Volume-II, Page no. 21	Not agreed, Existing Clause prevails.
21	M/s Mahrotra Buildcon Pvt. Ltd.	Clarification regarding Sales Tax on works contract	16.2 & 16.3 of Special condition of contract, Section-1, Volume-II, Page no. 10	Refer Sr. No. 3 & 4 of Addendum/ Corrigendum No.2 dated 13.07.2010.
22	M/s Mahrotra Buildcon Pvt. Ltd.	If Excise duty Exemptions available	N.A.	No Excise Duty Exemptions available
23	M/s Mahrotra Buildcon Pvt. Ltd.	Revision of Qty. of Earthwork under Schedule (A) required	Item no. 2&3 of Schedule (B), Amended Vol-III, Addendum/ Corrigendum No.1 dated 06.07.2010, Page no.11.	Refer Sr. No. 8 of Addendum/ Corrigendum No.2 dated 13.07.2010.
24	M/s Mahrotra Buildcon Pvt. Ltd.	Welding of rails to be reviewed (FBW may be done by IRCON)	Item no. 31 of Schedule (D), Amended Vol-III, Addendum/ Corrigendum No.1 dated 06.07.2010, Page no.17.	Not agreed, Existing Clause prevails.
25	M/s Mahrotra Buildcon Pvt. Ltd.	Track linking to be defined (Track linking work in eligibility criteria may be replaced by Track work which may include any of the items like deep screening, rail renewal, etc.)	1.2 (ii) of Annexure-A (Essential Qualifying Criteria), Vol-I, page-10	Refer Sr. No. 1 & 2 of Addendum/ Corrigendum No.2 dated 13.07.2010. Not agreed, Existing Clause prevails.

This **MINUTES OF PREBID MEETING** will form the part of Tender document and should be duly signed and submitted by the tenderer along with complete tender document. All other terms and conditions as mentioned in original tender document will remain same for the purpose of tender.