

**Corrigendum No.:1, Dated 4/2/2021**

**Tender No.:** IRCON/9043/BD.KHU-MON/Ballast/2020-21/1, Dt. 16/01/2021

**Sub:** “Supply of Ballast from India to Bangladesh, between Kathakali (Ch.33.00 Km.) to Bagha (50.500 Km.), in connection with construction of Khulna – Mongla Port Rail Link Project in Bangladesh.”

Corrigendum is issued regarding extension of date for Bid Submission:

<b>Clause No. and Section of Tender</b>	<b>Notified Description</b>	<b>Revised Description</b>
<b>4.2 of NIT</b>	Tender documents for the above tender can also be obtained from 10.30 hours to 16.30 hours on all working days from <b>16/1/2021</b> to <b>05/2/2021</b> from the office of CGM(Works).....	Tender documents for the above tender can also be obtained from 10.30 hours to 16.30 hours on all working days from <b>16/1/2021</b> to <b>16/2/2021</b> from the office of CGM(Works).....
<b>7 of NIT</b>	Completed tender documents with priced schedule ..... which should be deposited in the tender box at IRCON’s office at address given in Para 4.2 above before <b>15.00 hours on 08/2/2021. Tenders shall be opened at 15:30 hours on the same day</b> ..... by the bidder on his letter head.	Completed tender documents with priced schedule ..... which should be deposited in the tender box at IRCON’s office at address given in Para 4.2 above before <b>15.00 hours on 17/2/2021. Tenders shall be opened at 15:30 hours on the same day</b> ..... by the bidder on his letter head.

All other Terms and Conditions shall remain unchanged. This corrigendum shall be part of the tender document.

Chief General Manager/Works,  
**IRCON INTERNATIONAL LTD**

## **NOTE**

**Dt. 4/2/'21**

**Sub.:** Supply of Ballast from India to Bangladesh, between Kathakali (Ch.33.00 Km.) to Bagha (50.500 Km.), in connection with construction of Khulna – Mongla Port Rail Link Project in Bangladesh. - **Approval of Corrigendum.**

The subject tender was scheduled for opening on 8/2/'21. However, prospective Bidders are requesting extension of Tender Opening Date. One such request is from M/s CJ DARCL Logistics, is placed at SN.412, thereby requesting extension by 7 days i.e. 15/2/'21. However, Tender Opening Committee members as well Alternate Tender Opening Members shall be out of Office due to SAP Training in Noida from 8/2/'21 to 16/2/'21.

Hence, to make the Tender Successful and bring in more competitiveness, it is proposed to extend the Tender Opening date of subject Tender to 17/2/'21.

Draft Corrigendum placed at SN.413, may please be approved.

Davendra Sohaya  
JGM/Civil

**CGM (Works)- on Tour**

**Director (Works)**